

**MAJLIS AMANAH RAKYAT
(MARA)**

BORANG JADUAL TENDER

No Tender : 12/2019

Bahagian Pengurusan Aset & Perolehan

**CADANGAN MEMBEKAL, MENGHANTAR, MEMASANG, MENGUJI, MELATIH DAN MENTAULIAH PERALATAN PROGRAM DIPLOMA
IN CONSTRUCTION ENGINEERING TECHNOLOGY (GREEN AND ENERGY EFFICIENT BUILDINGS) DAN DIPLOMA IN
CONSTRUCTION ENGINEERING TECHNOLOGY (BUILDING INFORMATION MODELLING) DI KOLEJ KEMAHIRAN TINGGI MARA
(KKTM) SRI GADING**

BIL	NAMA PETENDER	HARGA DI BORANG RASMI TENDER (CIF) (RM)	HARGA DI BORANG RASMI TENDER (LOCAL) (RM)	HARGA KESELURUHAN (RM)	TEMPOH SIAP	KENYATAAN
1 / 22		1,740,062.00	60,060.00	1,800,122.00	6 BULAN	
2 / 22		1,193,100.00	91,000.00	1,284,100.00	16 - 18 MINGGU	
3 / 22		1,728,812.00	83,188.00	1,812,000.00	20 MINGGU	
4 / 22		1,569,149.50	68,250.00	1,637,399.50	5 BULAN	Dokumen Teknikal (Asal) Tidak Diasingkan Daripada Dokumen Kewangan
5 / 22		1,557,550.00	76,860.00	1,634,410.00	3 BULAN	
6 / 22		1,584,406.00	78,225.00	1,662,631.00	3 - 5 BULAN	
7 / 22		1,203,755.00	84,000.00	1,287,755.00	20 - 24 MINGGU	
8 / 22		1,455,273.25	44,114.00	1,499,387.25	4 - 16 MINGGU	
9 / 22		1,822,180.00	63,350.00	1,885,530.00	6 BULAN	
10 / 22		1,721,300.00	129,500.00	1,850,800.00	24 MINGGU	
11 / 22		1,702,426.00	105,000.00	1,807,426.00	4 - 24 MINGGU	
12 / 22		1,328,560.00	57,400.00	1,385,960.00	4 - 5 BULAN	
13 / 22		1,774,464.00	127,400.00	1,901,864.00	20 MINGGU	
14 / 22		1,547,390.00	46,410.00	1,593,800.00	5 BULAN	Dokumen Teknikal (Asal) Tidak Diasingkan Daripada Dokumen Kewangan
15 / 22		1,823,425.00	88,571.00	1,911,996.00	4 - 12 MINGGU	
16 / 22		1,841,850.00	84,280.00	1,926,130.00	20 MINGGU	
17 / 22		1,371,914.58	79,234.96	1,451,149.54	3 - 5 BULAN	
18 / 22		1,385,633.68	80,027.29	1,465,660.97	3 - 5 BULAN	
19 / 22		1,359,560.00	90,440.00	1,450,000.00	16 MINGGU	
20 / 22		1,399,353.83	80,819.69	1,480,173.52	3 - 5 BULAN	Jumlah Tawaran Harga Didalam Borang Rasmi Tender (Harga CIF/LOCAL) (Lampiran C) Tidak Sama Dengan Jumlah Keseluruhan Harga (CIF) + Harga (LOCAL) (Lampiran D2)
21 / 22		778,245.00	208,600.00	986,845.00	4 - 16 MINGGU	
22 / 22		1,492,326.00	61,250.00	1,553,576.00	3 BULAN	

Sebanyak 22 dokumen tender diterima dan dibuka pada 18 April 2019 jam 12.00 tengah hari